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MESSAGE: Dredging at Offloading Berth

Don:

It is my proposal to divide the effort for material removal permits into multiple phases.
Each phase to be independent. Phase I of this effort is proposed to be permit research at
Department of Fish & Wildlife, City of Seattle DCLU, and Army Corps of Engineers. In
spite of government leaves, we have contacted some agencies already. Others will remain
unavailable un t i l after the holidays.

Phase 1 engineering services include:
• Target completion date of January 9, 1999 or sooner
• Contact Department of Fish & Wildlife, Seattle DCLU, and Army Corps of/.^

Engineers ..—^ _ |\*
• Provide verbal report and statement of probable fee for next phase \{\ Vr

7 \YThe fee for Phase I effort will be invoiced on an hourly basis, not to exceed $975. l ,

To authorize Phase I services, please sign and return a copy of this letter to my office. This
proposal is valid for 60 days from the date of this letter. \ ./
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